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Welcome and Purpose

• Purpose of the Pre-Proposal Presentation:

• Emphasize certain notable changes from the Draft RFP 
to the Final RFP.

• Allow Offerors to gain a better understanding of the 
Operation of DUF6 Conversion Facilities Final RFP.
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Agenda

• Pre-Proposal Presentation Topics:

• Questions on the RFP

• Procurement Website

• Summary Overview of the Acquisition Process

• Overview of the Notable Updates and Changes from the 
Draft RFP to the Final RFP



www.energy.gov/EM 4

• DOE shall not respond to questions submitted by telephone or in person at any 
time.

• DOE will not answer any questions during the site tours.  

• Interested parties are encouraged to submit their questions pertaining to the Final 
RFP via the e-mail address at DUF6@emcbc.doe.gov

• All questions must be submitted not later than October 8, 2015. Questions 
submitted after that date may not allow the Government sufficient time to 
respond.
• Responses to submitted questions will be posted on the procurement website

• Answers will be furnished promptly to all other prospective Offerors, if that information 
is necessary in submitting proposals or if the lack of it would be prejudicial to any other 
prospective Offerors.

• The identity of the prospective Offerors asking questions will be withheld. 

• Offerors are welcome to contact the Contract Specialist and/or Contracting Officer 
directly to confirm receipt of submitted questions

Questions on the RFP

mailto:DUF6@emcbc.doe.gov
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San Fernando Valley

Simi Valley

Santa Susana

https:/www.emcbc.doe.gov/SEB/DUF6/

Santa Susana

Simi 

• Amendments to the RFP, responses to submitted questions and additional documents will 
be posted on the procurement website

• Offerors are encouraged to periodically check the procurement website

Procurement Website

https://www.emcbc.doe.gov/SEB/DUF6/
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• Industry has 60 days from the date the Final RFP is released to prepare 
and submit their proposal to DOE.  Proposals are due by November 6, 
2015.

• The proposal shall consist of three physically separate volumes:
• Volume I – Offer and Other Documents 
• Volume II – Technical Proposal 
• Volume III – Price Proposal

• Minimum Proposal Acceptance Period will be 360 days after due date for 
receipt of proposals.

• Government intends to award a contract without discussions to the 
Offeror submitting the proposal determined to represent the best value—
the proposal most advantageous to the Government, price and other 
factors considered.

Acquisition Process
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• Sections A – J of the Final RFP will become the resultant 
contract.
• Section A consists of Standard Form 33 which must be signed by an 

authorized representative of the Contractor as part of the proposal.

• Becomes a fully-executed contract when the SF 33 is signed by the 
Government within the Minimum Proposal Acceptance Period (360 
days). 

• Section K will be incorporated by reference into the contract.

• Sections L and M contain the proposal preparation 
instructions and the basis for evaluation and award.

RFP Overview
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Notable Changes– Section B

• The contract terms were adjusted from a 36 months base and 
one 24 months option period in the Draft RFP to a 60 month 
period in the Final RFP.  This adjustment resulted in a 
corresponding change Section B.2 Contract Cost, Award Fee 
and Price Schedule as well as Section F.3, Period of 
Performance.

• Clause B.3 Award Fee has been updated to reflect feedback 
received.

• The Clause, Advanced Understanding- Changes to Cost and Fee 
has been deleted.

• Clause B.9 Small Business Subcontracting Fee Reduction has 
been added.

• Clause B.10 Fee Reduction has been added.
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Notable Changes– Section C

• Various changes in the following Section C Sections:

• C.4 Conversion Operations

• C.4.12 & C.4.13 has been added.

• C.5 Plant Modifications

• This section is new to the Final RFP

• C.6 Project Support

• C.6.11 Engineering has been added

• C.6.14 Information Technology (IT) Infrastructure has been added

• C.6.15 Cybersecurity has been added

• C.8 Related Services

• This section has been revised for clarity
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Notable Changes– Section H

The following Contractor Human Resource Management (CHRM) clauses are 
included in the Final RFP:

• H.3 Definitions

• H.4 Hiring Preferences

• H.5 DOE-H-1002 Employee Compensation: Pay and Benefit

• H.6 Special Provisions Applicable to Workforce Transition and Employee 
Compensation: Pay and Benefits

• H.7 Workforce Transition and Benefits Transition: Plans and Timeframes

• H.8 Post Contract Responsibilities for Pension and Other Benefit Plans for Which 
DOE Reimburses Costs

• H.9 Labor Relations

• H.10 Workforce Restructuring

• H.11 Labor Standards
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Notable Changes– Section H

• The CHRM H clauses include a large volume of 
pertinent information, and should be read in detail by 
prospective Offerors.

• Various DOE Corporate Clauses have been added or 
updated.

• Clause H.54 Integrated Contractor Work Control 
Systems and Reporting Requirements has been 
included.
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Notable Changes – Section J

The Final RFP includes the following Section J attachments, which were not 
included in the Draft RFP:

• J-5a Wage Determination under the Service Contract Labor Standards Paducah

• J-5b Wage Determination under the Service Contract Labor Standards Portsmouth    

• J-6a Wage Determination Requirements (Construction) - Paducah   

• J-6b Wage Determination Requirements (Construction) - Portsmouth   

• J-7a Wage Determination Collective Bargaining Agreement- Paducah   

• J-7b Wage Determination Collective Bargaining Agreement-Portsmouth   

• J-12 Contract Security Classification Specification (CSCS) Form   

• J-13 Performance Evaluation and Measurement Plan [DRAFT] PDF   

• J-14 Selected NARA Requirements   

• J-15 Integrated Contractor Work Control Systems and Reporting Requirements    

• J-16 Government Furnished Equipment
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Notable Changes- Section L

• Necessary “TBD” placeholders for specific dates were updated within various 
Section L provisions.  

• The major subcontractor definition increased from $10 million to $30 million 
under Section L.21, Proposal Preparation Instructions – General.

• Section L.23, Proposal Preparation Instructions – Volume II: Technical 
Proposal, was revised in various places based on feedback received.

• Section L.24, Proposal Preparation Instructions – Volume III: Cost, Price and 
Fee Proposal is now included.

• Attachment L-6, Labor Categories and Full-Time Equivalents, was updated to 
reflect the three-year base period and two-year option period included in the 
Final RFP.

• Attachment L-8, L-9 and L-10 are now included.
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Notable Changes- Section M

• Section M.4 Technical Evaluation 
Factors/Criteria was revised in order to match 
changes made in Section L.23.

• Section M.5 Cost, Price and Evaluation Criteria 
was revised in order to match Section L.24.
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Closing

• Questions may submitted via the procurement e-mail address at 
DUF6@emcbc.doe.gov

• Questions on the Final RFP are due by 5:00 PM Eastern Time on 
October 8, 2015. 

• Thank You!!!!

mailto:DUF6@emcbc.doe.gov

